
Summary Amount

Subtotal 468,100$    

Profit/Overhead 117,025$    

Total 585,124$    

ITEM # PAGE 

REFERENCE

DESCRIPTION QTY. FT QTY. W/ 

FT

UNIT  UNIT COST ITEM COST TRADE COST

EXTERIOR FINISHES 468,100$      

Facade Work

1 A101-A103 2x4 stone trim on exterior of doors and windows. 206             10% 227            lf 8.0$             1,816$                 

2 A101-A103 2x6 stone trim on exterior of doors and windows. 384             10% 423            lf 12.0$           5,070$                 

3 A101-A103 8" limestone trim on exterior of large doors and windows. 124             10% 137            lf 15.0$           2,048$                 

4 A101-A103 Lime stone base skirt, upto 18" high. 474             10% 522            sf 22.0$           11,473$               

5 A101-A103 Limestone crown mold. 629             10% 692            lf 9.0$             6,228$                 

6 A101-A103 Limestone frieze. 294             10% 324            lf 12.0$           3,882$                 

7 A101-A103 Lime coping on Parapet. 56               10% 62              lf 22.0$           1,364$                 

8 A101-A103 Profiled gutter. 273             10% 301            lf 15.0$           4,508$                 

9 A101-A103 Rhyolite fieldstone veneer, typical on exterior. 3,709          10% 4,080        sf 32.0$           130,560$             

10 A101-A103 Isulated metalwall panels 2,511          10% 2,763        sf 18.0$           49,725$               

11 A101-A103 Formed metal wall panels 4,843          10% 5,328        sf 22.0$           117,205$             

12 A101-A103 Metal panel wainscoting 447             10% 492            sf 22.0$           10,824$               

13 A101-A103 Insulated metal panel soffit 458             10% 504            sf 18.0$           9,072$                 

14 A101-A103 Rhyolite limestone veneer, exterior columns/corners. 771             10% 849            sf 15.0$           12,728$               

15 A101-A103 Scupper on porch roof. 2                 0% 2                ea 250.0$         500$                    

16 A101-A103 Stone coping on curved wall above porch. 9                 10% 10              lf 22.0$           220$                    

17 A101-A103 Wood bracket. 2                 0% 2                ea 450.0$         900$                    

18 A101-A103 Concrete entablature 100             10% 110            lf 33.0$           3,630$                 

19 A101-A103 Existing stone panels to be salaged and relaocted 116             10% 128            sf 44.0$           5,632$                 

20 A101-A103 Metal panel cladding 3,376          10% 3,714        sf 22.0$           81,708$               

21 A101-A103 Insulated metal panel surrornd 298             10% 328            sf 18.0$           5,904$                 

22 A101-A103 Metal coping cap 176             10% 194            lf 16.0$           3,104$                 

SUB TOTAL 468,100$             468,100$      

INSURANCE 3% 14,043$               14,043$        

OVERHEAD AND PROFIT 22% 102,982$             102,982$      

TOTAL BASE BID 585,124$             585,124$      

Estimate of Materials and Cost of Construction
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Note Legend

1 The drawings are scaled as per the mentioned scales on the plans. F.C = Waste or diff. factor

2 The prices used are standard prices, unless otherwise noted. sf = square feet

lf = linear feet

Exclusions ea = each

1 Union Wages cy = cubic yard

sy = square yard

loc = location

ls = lump sum

General Notes: The prices used while preparing the estimate were taken from RSMeans online i.e. the standard pricing & the company is not reponsible for any kind of variations 

in the prices. So, it is preferred to review the prices.


